

5ME - Redevelopment and expansion of Pok Oi Hospital

Breakdown of project cost estimate for main works

		\$ million	
Site Works		4.81	
Demolition		8.13	
Substructure		50.70	
Building		681.05	
Building services		442.90	
Drainage and external works		40.62	
Consultants' fees for		71.17	
(i) contract administration	40.11		
(ii) site supervision	26.93		
(iii) Electrical & Mechanical	4.13		
Services Trading Fund			
Furniture and equipment		316.27	
Contingencies		98.26	
		<hr/>	
	Sub-total	1,713.91	(in September 2001 prices)
Provision for price adjustment		(27.80)	
		<hr/>	
	Total	1,686.11	(in money-of-the- day prices)
		<hr/>	