DAVIS LANGDON & SEAH CHINA LIMITE

QUANTITY SURVEYORS: CONSTRUCTION COST CONSULTANTS 威寧謝中國有限公司:工料測量師及建設本值顧問

香港禮領道 77 號禮領中心 2101 室 電話: 28303500 圖文傳真: 25760416 E-mail: dishk@dishk.com


26 September 2001

Our Ref.: MB-122/01 (PKY/2001/297)

LWK & Partners (HK) Ltd. 9/F, Pacific Plaza 410 Des Voeux Road West HONG KONG

For the attention of Mr Ronald Liang/Mr Moses Leung

Dear Sirs,



We have pleasure in enclosing our write-up on the financial section for the captioned for your reference.

Should you have any query or require any further input from our office or DTZ, please do not hesitate to contact us.

Yours faithfully,

Kenneth K Y Poon For and on behalf of DAVIS LANGDON & SEAH HONG KONG LIMITED

Encls.

c.c.

T.R. Hamzah & Yeang Sdn. Bhd. - Dr. Ken Yeang) (603) 4256 1005 and e-mail COGZ DTZ Debenham Tie Leung Limited - Mr K B Wong) 2530 1502

PKY/tl

Directors

: Ku Moon Lun 古滿麟 Kenneth K Y Poon 潘根濃 Joseph Y K Lee 李應棋 D C Mackay 麥佳 部事

Cheung Sek Hoi 張石開 A C Ruxton 黎該敦 Peter K M Ho 何錦銘 Francis K M Au 區啟明 : Chan Chi Kai 陳智佳 John W Chiang 蔣維 Ricardo C P Cheung 張志平 Tsui Shek Kuen 徐絕權 Simon K M So 蘇健文 M J Johnston 麥甘莊士敦 事強幅 Deputy Directors

Assistant Directors 助理董事: K S Yam 任經森 Dilys L L Ho 何麗玲 Peter H M Law 羅漢文 M O Lai 黎文安 Frank H L Kwok 郭晓遨 William K II Fong 方劍蘇 Jonathan C K Lo 盧志強 Lysander M L Lam 林美玲 Wong Chin Ying 黃展營 Daniel P Luk 陸普 Cynthia K F Szeto 司徒潔芳 Lai Pak Hung 黎北熊

DAVIS LANGDON & SEAH INTERNATIONAL 威寧謝國際 ==

: Hong Kong 香港 Beljing 北京 Shanghai 上海 Guangzhou 廣州 Singapore 新加坡 Manila 馬尼拉 Bangkok 曼谷 Bandar Seri Begawan 斯里巴加灣市 Penang 模域 Kuala Lumpur 吉隆坡 Kota Kinabalu 哥打基納巴盧 Johor Bahru 巴魯 Kuching 古晉 Jakarta 瑜加遠 Hanoi 河內 Ho Chi Minh City 胡志明市 Surabaya 泗水 Melbourne 墨爾本 Sydney 悉尼 Brisbane 布里斯班 Hboart 霍巴特 Perth 梧斯 Cairns 健任 United Kingdom 英國 Spain 西班牙 United States of America 美國 Offices

The Czech Republic 捷克 Qatar 卡塔爾 Bahrain 巴林 United Arab Emirates 阿拉伯聯合酋長國 France 法國 Beirut 具魯特 Africa 非洲

Accoming Offices 市路面软匠 . Comedo took Wood Africa 76th Date Market No. 7 - 1- 1 DEDUKE

2101 Leighton Centre 77 Leighton Road Hong Kong Tel: 2830 3500 Fax: 2576 0416 E-Mail: dlshk@dlshk.com www.davislangdon.com

AH

EP

AT

SW

BW

CF

Source: Mr Ronald LIANG, witness appearing before the Select Committee

WEST KOWLOON WATERFRONT DESIGN COMPETITION PRELIMINARY CONSTRUCTION COST AND DEVELOPMENT LAND VALUE ESTIMATES

Basis of Estimate

The Master Planning incorporates Public Facilities (e.g. Arts and Recreational Facilities, Parklands etc.) and Private Facilities (e.g. Offices, Hotels and Residential Towers etc.) It is assumed in our cost estimate that the infrastructure and Public Facilities shall be undertaken by the Hong Kong Government, directly or indirectly, and the Private Facilities shall be constructed by private developers after sales of the respective land parcels.

Our Preliminary Construction Cost Estimate therefore covers only the infrastructure and construction cost of Public Facilities only. Certain landscaping works that forms a part of the overall design concept but which falls within the site boundaries of the Private Facilities have not been allowed for, assuming such works shall form part of the future Land Lease Conditions which the private developers would have to carry out as part of their obligations.

We have done a Preliminary Development Land Value Estimate for the proposed Private Facilities. The respective values have been based on total accommodation values as recommended by the Land Consultant less estimated extra-ordinary expenses that the private developers would encounter in the development of the respective land lots (e.g. marine piles, marine deck etc.)

The two estimates together give a balanced picture of the costs incurred and value created by the proposed Master Plan.

WEST KOWLOON WATERFRONT DESIGN COMPETITION PRELIMINARY CONSTRUCTION COST ESTIMATE OF PUBLIC FACILITIES

		GFA	Estimated Construction Cost
		(m2)	(HK\$)
1. Indoor F	Facilities		
1.1	Imax Centre (bare shell)	3,600	36,000,000
1.2	Art Gallery	8,100	162,000,000
1.3	Performing Art Centre	19,800	396,000,000
1.4	Sports/leisure/amenities facilities	21,600	324,000,000
1.5	Opera House	12,500	375,000,000
	-	65,600	1,293,000,000
2.1	r Facilities Works to existing seawalls		65,000,000
2.2	Outdoor Amphitheatre (10,000m2)		. 50,000,000
2.3	Recreational Park (22,400m2)		134,400,000
2.4	Landscape Park (51,800m2)		207,200,000
2.5	Water Park (26,600m2)		35,000,000
2.6	Cultural Waterfront Walk		270,000,000
			761,600,000
. Infra-șt	ructure		9
3.1	Roadworks (53,460m2)		278,000,000
3.2	Mono Rail (1.6km and 3 stations)		400,000,000
3.3	Footbridge to Kowloon Park		100,000,000
3.4	Provisions for fresh water, flushing water, fire services, stormwater and sewer for both Government Constructed and Private Constructed developments		227,000,000
4 D-1	in conduct public Position		1,005,000,000
	ion of Existing Public Facilities		****
4.1	Relocation of existing Fire Station		200,000,000
4.2	Relocation of existing School		110,000,000
			310,000,000
Total Anticipated Construction Cost at August 2001 Price Level		HK\$	3,369,600,000

5 Exclusions

- 5.1 Professional fees, project supervision fees and legal fees;
- 5.2 Financing charges;
- 5.3 Fitting out works to Imax Centre;
- 5.4 Fluctuation in construction costs from August 2001 price level to those at the date of tenders.
- 5.5 Soft costs, e.g. opening and operating expenses for the various facilities.

I:\Data:\2001ltr-fax\01-297app

5. WEST KOWLOON WATERFRONT DESIGN COMPETITION ESTIMATE OF DEVELOPMENT LAND VALUES

25th September, 2001

	GFA	Estimated Land Value	
	(m2)	(HK\$)	
1. Retail	186,900	2,692,140,000	
2. Residential	144,000	2,266,630,000	
3. Hotel	133,500	2,562,030,000	
4. Office	208,000	1,668,620,000	
Total Estimated Land Value at August 2001 accommodation values	HK\$	9,189,420,000	

5. Exclusions

- 5.1 Auction or Land Tender fees.
- 5.2 Fluctuation in accommodation values from August 2001 level to those at date of land sales.