Enclosure 2 to PWSC(97-98)107





Details of Consultants’ Fees











Breakdown of estimates for consultants’ fees





�






Category of works/items�
�



Estimated man months�
Average MPS salary point�






Multiplier factor�



Estimated fees


($ million)�
�
�
�
�
�
�
�
�
�
(I)�
Quantity Surveying


�
�
�
�
�
�
�
(a)�
Tender documents�
Professional�
1.4�
40�
3.0�
0.23�
�
�
�
Technical�
9.6�
16�
3.0�
0.53�
�
�
�
�
�
�
�
�
�
(b)�
Tender assessment�
Professional�
0.7�
40�
3.0�
0.11�
�
�
�
Technical�
2.1�
16�
3.0�
0.13�
�
�
�
�
�
�
�
�
�
(c)�
Contract administration�
Professional�
1.6�
40�
3.0�
0.27�
�
�
�
Technical�
9.6�
16�
3.0�
0.53


�
�
�
�
�
�
�



Sub-total�



1.80�
�
�
�
�
�
�
�
�
�
(II)�
Architectural


�
�
�
�
�
�
�
(a)�
Outline proposal and �
Professional�
4.1�
40�
3.0�
0.68�
�
�
sketch plans�
Technical�
8.2�
16�
3.0�
0.46�
�
�
�
�
�
�
�
�
�
(b)�
Detailed structural�
Professional�
5.5�
40�
3.0�
0.91�
�
�
and geotechnical design�
Technical�
8.2�
16�
3.0�
0.46�
�
�
�
�
�
�
�
�
�
(c)�
Tender documents�
Professional�
4.1�
40�
3.0�
0.68�
�
�
�
Technical�
12.3�
16�
3.0�
0.69�
�
�
�
�
�
�
�
�
�
(d)�
Tender assessment�
Professional�
2.7�
40�
3.0�
0.46�
�
�
�
Technical�
5.5�
16�
3.0�
0.31�
�
�
�
�
�
�
�
�
�
(e)�
Resident site�
Professional�
8.1�
40�
2.1�
0.94�
�
�
�
�
�
�
�
�
�
�
supervision staff�
Technical�
16.1�
16�
2.1�
0.63


�
�
�
�
�
�
�



Sub-total�



6.22�
�
�
�
�
�
�
�
�
�
(III)�
Structural Engineering�
�
�
�
�
�
�
�
�
�
�
�
�
�
�
(a)�
Outline proposal and �
Professional�
0.7�
40�
3.0�
0.11�
�
�
sketch plans�
Technical�
4.1�
16�
3.0�
0.23�
�
�
�
�
�
�
�
�
�
(b)�
Detailed structural�
Professional�
1.4�
40�
3.0�
0.23�
�
�
and geotechnical design�
Technical�
2.7�
16�
3.0�
0.15�
�
�
�
�
�
�
�
�
�
(c)�
Tender documents�
Professional�
0.7�
40�
3.0�
0.11�
�
�
�
Technical�
4.1�
16�
3.0�
0.23�
�
�
�
�
�
�
�
�
�
(d)�
Tender assessment�
Professional�
0.7�
40�
3.0�
0.11�
�
�
�
Technical�
1.4�
16�
3.0�
0.08�
�
�
�
�
�
�
�
�
�
(e)�
Resident site�
Professional�
1.4�
40�
2.1�
0.16�
�
�
supervision staff�
Technical�
5.8�
16�
2.1�
0.22


�
�
�
�
�
�
�



Sub-total�



1.63�
�
�
�
�
�
�
�
�
�
(IV)�
Building Services Engineering�
�
�
�
�
�
�
�
�
�
�
�
�
�
(a)�
Outline proposal and �
Professional�
2.7�
40�
3.0�
0.46�
�
�
sketch plans�
Technical�
5.5�
16�
3.0�
0.31�
�
�
�
�
�
�
�
�
�
(b)�
Detailed structural�
Professional�
2.1�
40�
3.0�
0.34�
�
�
and geotechnical design�
Technical�
3.4�
16�
3.0�
0.19�
�
�
�
�
�
�
�
�
�
(c)�
Tender documents�
Professional�
1.4�
40�
3.0�
0.23�
�
�
�
Technical�
4.1�
16�
3.0�
0.23�
�
�
�
�
�
�
�



/(d) .....�
�
(d)�
Tender assessment�
Professional�
0.7�
40�
3.0�
0.11�
�
�
�
Technical�
1.4�
16�
3.0�
0.08�
�
�
�
�
�
�
�
�
�
(e)�
Resident site�
Professional�
2.7�
40�
2.1�
0.32�
�
�
supervision staff�
Technical�
15.7�
16�
2.1�
0.61


�
�
�
�
�
�
�



Sub-total�



2.88�
�
�
�
�
�
�
�
�
�
(V)�
Out-of-pocket Expenses�
�
�
�
�
�
�
�
�
�
�
�
�
(a)�
Printing cost�
�
�
�
�
0.06�
�
�
�
�
�
�
�
�
�
�
�
�
�
�



Sub-total�



0.06


�
�
�
�
�
�
�



Total�



12.59


�
�









Notes





1.	We apply a multiplier of 3 to the average Master Pay Scale (MPS) point to arrive at the full costs including the consultant’s overheads and profit, as the consultant will employ staff in his office.  (At 1 April 1996, MPS points 40 and 16 are equivalent to $55,388 and $18,595 per month respectively.)  A multiplier factor of 2.1 is applied in the case of site staff supplied by the consultants.





2.	The estimated consultant’s fees represent 9.5% of the total construction estimate, and cover service for quantity surveying, architectural, structural engineering and building services disciplines.
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